June 30, 2020

SUBJECT: Request for Qualifications Addendum 1

To Prospective Respondents:

The following is a clarification based upon questions posed by potential respondents:

1. The 3.6.1 Preferred Qualifications of Key Personnel section of the RFQ requires the project manager and construction manager to have 15 years of experience managing design and construction of transportation infrastructure projects.

   Please consider reducing the requirement to 10 years of experience managing design and construction of transportation infrastructure projects.

   Response: The project manager and construction manager shall have ten (10) years of experience as the designated project manager or construction manager in responsible charge of delivering transportation infrastructure projects.

2. The 3.6.1 Preferred Qualifications of Key Personnel section of the RFQ requires the quality manager to have 15 years of experience developing and implementing Quality Programs for transportation infrastructure projects.

   Please consider reducing the requirement to 10 years of experience developing and implementing Quality Programs for transportation infrastructure projects.

   Response: The quality manager shall have ten (10) years of experience as the designated quality manager in responsible charge of developing and implementing transportation infrastructure projects.

3. The 3.6.1 Preferred Qualifications of Key Personnel section of the RFQ requires the construction manager to be a Registered Professional Engineer in the State of California.

   Please consider modifying the requirement to match that of the project manager, which states that license as Professional Civil Engineer in California preferred, but not required.

   Response: It is preferred the Construction Manager is a California Professional Civil Engineer, but not required.
4. According to the 2.1 Procurement Schedule section of the RFQ the SOQ due date is set for July 1. Please consider postponing the SOQ due date for two weeks, to July 15, to allow enough time for teams to prepare a more thorough submission as many subcontractors and vendors are only now reopening after the pandemic-induced shutdown.

Response: In order to comply with the project’s funding and delivery obligation deadlines, the SOQ deadline for submission shall remain July 1, 2020.

We thank you for your interest in this project.